



Day Rate Clearance Costs:
 1. Posts and ties from historic tree planting (8 trees)
 2. All specified benches require old and damaged benches to be removed.

Total estimated number of days: 2

Remove Infrastructure - Linear Features - Measures:

R1 - R2 = 149m
 R3 - R4 = 171m
 R7 - R8 = 38m
 R5 - R6 = 23m

Total: 381m

Falkirk North
 Map Reference: A02
 Compartment 2
 Access Improvements-Misc Works
 November 2019
 BRN 162122 MLC 97/ 841/0019
 1:4,000

- Legend**
- A3 Interpretative Sign x3
 - ✱ Bench x7
 - ⊕ Day-Rate Clearance Cost x2
 - ◆ Fingerpost x10
 - Primary Sign x2
 - Secondary Sign x3
 - ⋯ Paths
 - Remove Infrastructure - Linear Features
 - ▭ Compartment Boundary

Scale correct at A3.
 © Central Scotland Green Network Trust.
 Reproduced by permission of Ordnance Survey
 on behalf of HMSO. © Crown Copyright and
 database rights 2018. All rights reserved.
 Ordnance Survey 100002151.
 Aerial photography copyright GetMapping.
 For reference purposes only. No further copies
 may be made.