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CREOSOTE COMMUNITY HUB 
 
1.  INTRODUCTION 
 
1.1  Commission Overview 
 

Green Action Trust (GATrust), acting on behalf of The Leven Partnership seek to engage 
a consultant to work on the design and specification of a community hub structure at an 
area of vacant and derelict land known as the “Creosote Site” in Leven (see Map 1). This 
project is one of a suite of Development Phase activities funded via the National Lottery 
Heritage Fund. The project will focus on the development and design of a new 
Community Hub structure, including potential facilities, maintenance and management 
options. The consultant will be expected to provide services as detailed in section 3.1 
below and comprising the following RIBA stages: 
 

• Stage 1: Preparation and Briefing  
• Stage 2: Concept Design  
• Stage 3: Spatial Coordination  
• Some elements of Stage 4: Technical Design  

 
 
The ”Creosote Garden” is a name currently used as the site was once used to coat 
telegraph poles in creosote. A new name will be picked with the community during the 
development phase of the River Parks project.  
 
2.  BACKGROUND 
 
2.1  The Project 
 
Community engagement, empowerment and sustainability is key to both the Leven 
Programme and River Parks project. As part of the development of the Creosote 
Garden, it has been identified that the creation of a Community Hub structure is 
required. This commission is to carry out and deliver a feasibility study to explore the 
design and development of a new community hub building within the Leven project 
River Park, at the Creosote site (see Map 1), and then to progress these designs to RIBA 
stage 3 and 4. 
 
The new community hub will be a ‘beacon’ for the Levenmouth community set within 
the new River Park. The objective of the feasibility study is to work closely with 
stakeholders and the existing Leven Community Steering Group to examine ideas and 
options for the community hub and translate them into a preferred option that can be 
understood in all its aspects by the client, stakeholders and community. Following the 
selection of the preferred option, the consultant will work up it up to detailed design as 
a minimum, to allow the project to be includes in a Stage 2 funding application to NLHF 
to take the project into construction during the Delivery Phase of the River Parks 
Project.  
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The Creosote Site is a large Vacant and Derelict land site, previously used as a creosote 
works, as the name suggests. It has been abandoned for many years, though current 
research into contamination (ongoing) suggests that there are still small pockets of 
contamination that will be avoided or remediated through the Creosote Garden project.   
 
The Creosote Garden has been designed to concept stage as part of the Leven 
Programme Masterplan (see Appendix 1). As part of this design is a community hub 
structure. The aspiration for the Hub is that it can be used throughout the year by the 
community for social and cultural activities. We would like to see ideas for including 
space for community enterprise and economic activity, for example café, recreation 
spaces and equipment hire, links to local heritage groups (such as Fife Heritage Railway) 
and exhibition space. There is also the opportunity to (funding permitting) include 
innovative green infrastructure and climate resilience interventions such as renewable 
energy generation, sustainable drainage features and green roofs/walls.  
 
We would like tender submissions to include information and ideas on the types of 
structures that the community hub could be, and some of the opportunities you see for 
innovation and multifunctionality for the space.  
 
Subject to the success of the NLHF Stage 2 application, the construction work required 
will be carried out by contractors appointed by competitive tender, during the projects 
Delivery Phase. It is anticipated that the value of the works and associated maintenance, 
including a budget for contingencies and a change budget, but excluding VAT, will be in 
the region of £350,000 and that the work will be completed by Dec 2027.  
 
There is a 7.5 month timeline in which to complete the project and produce the final 
reports for inclusion in the NLH Stage 2 application. There is a total budget of £90,000 
available for the development phase work.  
 
The work will be done in compliance with current legislation, relevant industry standards 
and good practice. 
 
2.2 Green Action Trust 
 
The Green Action Trust is the trusted delivery partner focussed on environmental and 
regeneration outcomes for Scotland. 
 
We work with a range of private, public and third sector partners across Scotland to turn 
ideas into tangible change, to build more sustainable communities and a greener 
country. 
 
We plan, collaborate, and deliver positive action across the country to achieve Scotland’s 
climate change ambitions, as well as identify and deliver opportunities for improving 
greenspaces in both urban and rural settings. We are specifically responsible for the 
delivery of the Central Scotland Green Network Plan, the largest green infrastructure 
project in Europe. 
 
Our Vision 
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An environmentally just and climate resilient Scotland where communities flourish and 
the economy prospers. 
 
Our Mission 
 
Our ambition is to enable and deliver an environment which: adapts to our future 
climate; enhances and restores nature and biodiversity; fosters healthy lifestyles and 
wellbeing; and supports a sustainable economy. We will achieve this by influencing our 
partners, and by working collaboratively to deliver projects and services that build 
equitable, resilient communities and a greener country. 
 
2.3 The Leven Programme  
 
The River Leven catchment runs largely through the Mid-Fife area. Historically, the 
catchment sustained several hundred mills and factories and was home to a proud 
population of miners and workers in manufacturing industries; it was the engine of Mid-
Fife, towns and communities grew around and along it. Today, the area has pockets of 
severe deprivation and much of it is economically stagnant. With a population often 
disconnected from the natural environment there are serious problems associated with 
poor health and well-being. 
 
The vision of the Leven Programme seeks to address a host of local environmental, 
economic and social issues. Activities include creating a network of paths and 
sustainable travel routes, attracting and supporting business and industry, being a 
dynamic hub for social enterprise, youth and education and making productive use of 
vacant and derelict land. In particular, SEPA – the lead body in the partnership, has a 
responsibility to tackle and improve or remove pressures, which include barriers to fish 
migration, water quality issues and physical modifications to the rivers. 
 
The partnership engaged in delivering this project includes SEPA, Fife Council, Sustrans, 
NatureScot, Scottish Water, Scottish Enterprise, Fife College, Fife Coast and 
Countryside Trust, Historic Environment Scotland, Diageo, Keep Scotland Beautiful and 
the Green Action Trust (GATrust). 
 
2.4 Project Context 

The River Park is part of the River Leven Connectivity Project (the first stage of a wider 
Leven catchment programme), an ambitious project started in 2018. The Connectivity 
Project aims to create an award-winning network of paths and cycle ways along a 5km 
stretch of the river, as well as creating around a further 20km stretch of paths which will 
weave through and between the local communities of Buckhaven, Methil, Methilhill, 
Leven and Windygates. 

In addition to creating a series of paths that will connect isolated communities to and 
along the river, the project aims to deliver environmental river improvements as well as 
unlocking opportunities to bring some areas of vacant and derelict land into productive 
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use. It is hoped that by working with communities to capitalise on these opportunities, 
the region will be opened to new economic, health and well-being opportunities. 

Iglu Studio Ltd, an urban and landscape practice based in Fife, at the end of 2021 
delivered a Concept Masterplan for the River Park and wider Levenmouth Active Travel 
Network. At the start of 2022 funding for the detailed design development for the 
Active Travel elements of the Concept Masterplan, and wider Levenmouth area, was 
approved and confirmed by Sustrans. The detailed design development of the funded 
elements of the River Park will be progressed over the next two years, 2022-2024 

The community hub is a core feature of the masterplan, set within the Creosote Garden 
area and will act as a focus for Leven and the surrounding communities, as well as a key 
attractant within the new River Park. As such the consultant will be required to engage 
and coordinate with project partners and consultants including Iglu Studio to ensure the 
community hub fits into, and addresses the requirements of, the River Park masterplan. 

It should be noted that in addition to the River Park and Active Travel Network, there 
are two other workstreams on-going within the site, namely 
• The reinstatement of the existing rail line and delivery of two new rail stations, by 

Network Rail 
• River Restoration works along the 4km stretch of the River Leven by Fife 

Council/SEPA and delivered by Forth Coast and Countryside and consultants CBEC 
eco-engineering. 

 
Network Rail are currently on-site starting site preparation, and CBEC are at the detailed 
design stage of the project, carrying out surveys, research and reviewing information 
gathered about the current state of the river and the Kirkland and Burn Mill dams. This 
information is being pulled together into options for potential improvement work that 
will be shared with local landowners initially followed by the wider community for 
consideration later in 2022. The start of improvement works is scheduled for 2023 
subject to funding. 
 

The proposed site for the location of the community hub is the Creosote site which lies 
approximately in the centre of the River Park on the north side of the river. The site is 
currently registered Vacant and Derelict land, which is characterised by a mosaic of hard 
standing and ruderal landscape areas. The site was part of the former railway area and as 
the name suggests a former creosote works. As such the site has a number of 
constraints including contamination from the works. Constraints include 

• Flooding 
• Site contamination 
• Access 
• Reinstated Rail line 

 
Liaison & Access: There is public access to the Creosote site but it should be noted that 
Network Rail are carrying out works on site within with proposed station areas and 
along the rail line corridor and liaison may be required before visiting site.  Green Action 
Trust will provide necessary contact details to the successful consultant. 
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3.  WORK ELEMENTS 
 
3.1 Description Of Services Required   
 
Green Action Trust requires the services of a consultant to produce a feasibility study, 
concept and then detailed / technical designs for a new community hub building within 
the Leven project River Park, at the Creosote site. 
   
The principal objectives of the feasibility study would be, but not restricted to, as 
follows: 
 
• To establish the design parameters of the building through a process of engagement 

with the client, stakeholders and particularly the community. 
• To assess the site in terms of suitability and site capacity. 
• Consider and identify constraints and opportunities including access, contamination, 

planning considerations, etc and actions required. 
• Provide three option appraisals 
• Identify and agree a preferred (optimum) option that is achievable and sustainable 

given the likely resources available. 
• Take this option to Concept Design stage for approval by the Project Team 
• Estimate gross development value 
• Take the concept design to Detailed and (preferably) technical design 
• Consider the buildings design, access and materiality – including inclusive design 

needs, circular economy etc. 
• Assess ongoing maintenance and operational costs 
• Formulate and set out recommended delivery strategies for how to progress the 

development of the community hub. 
 
All works shall be in accordance with the RIBA Plan of Work 2020 up to Stage 3 and 4, 
Detailed and Technical Design. 
 
The consultant will attend a pre-start meeting to take instruction from the client before 
carrying out the following services:  
 
3.1.1  Familiarisation with the Site 
 
The Consultant will familiarise them self with the site by reviewing the material provided 
by the Client and by visiting the site and surrounding areas. Site and service information 
will be provided where available, along with reports and studies already completed 
during the concept design stage of the Connectivity Project. A list outlining the existing 
material is in appendix 3. 
 
3.1.2 Client, Stakeholder and Community Engagement 
 
The Consultant will undertake client, stakeholder and community engagement, 
supported by the River Parks project team and partners to gauge ideas and desires of 
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those involved, identify existing / ongoing and aspirational projects in the area, and 
ensure connections with the other NLHF funded activities.  
 
3.1.3 Preparation, production and presentation of options appraisals. 
 
Having reviewed all the information available, including that gathered during the site 
visit, and the client, stakeholder and community engagement, the Consultant will provide 
three options appraisals. The layout plan(s) should incorporate all pertinent existing 
features to be retained as well as highlighting areas for potential creation or 
enhancement including and address any additional features highlighted in 2.4. 
 
The Consultant will present the appraisals to Green Action Trust and the River Park 
partners at a meeting to discuss and gauge feedback on the draft proposals.  
 
3.1.4  Production of concept designs. 
 
Following feedback, the Consultant will finalise the preferred option and produce 
concept designs for the Community Hub. 
 
3.1.5  Production of Detailed and Technical Designs 
 
Following feedback on the concept designs, the Consultant will work up detailed designs 
or the Community Hub, including cost estimates for construction. 
 
Production information, including specifications and bills of quantities for all works is 
desirable, but we appreciate that the timelines are very tight, and we ask the consultant 
to provide a realistic timeline for this element and provide a separate cost. There may be 
an opportunity to carry the technical design element over to the Delivery Phase of the 
project, if the funders agree.  
 
3.1.6 Submission of feasibility study report and concept designs. 
 
The Consultant shall submit a final report and designs for the Community Hub, including 
cost estimates, to inform the Delivery Phase activity and Stage 2 application to NLHF. 
The report should be in pdf format, with and plans and drawings in CAD and shapefile 
format with an appropriate attributes table and metadata to enable the accurate 
measurement and mapping of all features shown on the plan.  
 
3.2 Project management and reporting 
 
Green Action Trust is commissioning the services of a consultant on behalf of the River 
Parks Project, and the consultant will report to and be managed by River Parks Project 
Manager at Green Action Trust.  
  
All correspondence and queries relating to the delivery of the contracted work will be 
directed to the River Parks Project Manager in the first instance.  The project manager 
will be responsible for ensuring the quality and delivery of the outputs in accordance 
with the agreed timetable. 
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It is expected that the consultant will be required to attend meetings to review plans and 
discuss amendments as appropriate.  Draft plans and drawings may be submitted 
electronically for review and telephone and e-mail discussion will be acceptable in lieu of 
meetings where deemed appropriate. 
 
3.3 Programme for Implementation 
 
The consultant will submit all required information to Green Action Trust in the 
requested format by 2pm Friday 17th March 2023. The consultant shall achieve the 
following milestones by the dates shown:  
 
Month Date Milestone 

Feb 10th Brief to consultants 

March 17th Return of priced documents 

March  21st   Appointment of the consultant 

March  w/c 20th  Pre-start meeting 

  3.1.1   Familiarisation with the Site 

  3.1.2 Client, Stakeholder and Community Engagement 

  3.1.3 Preparation, production and presentation of 
options appraisals 

  3.1.4 Production of Concept Designs 

  3.1.5 Production of Detailed and Technical Designs  

  3.1.6 Submission of report and designs 

Oct 31st  Submission of final report and drawings for inclusion in the 
NLHF Stage 2 application 

 
3.4 Productions and outputs 
 
The consultant will produce the following: 

• Electronic copies of the masterplan, maps, plans, drawings provided in CAD/GIS 
and PDF format.  

• Electronic copy of a cost estimate for all capital work in Microsoft Excel format.  
• (If commissioned) Electronic copy of all information required for a construction 

works - tender package including drawings, specifications and bills of quantity.  
 
All drawings should be produced in AutoCAD. 
 
All maps and plans should be produced in GIS format complete with associated 
databases. 
 
Copyright of the masterplan and tender documentation will belong to Green Action 
Trust and the River Parks Project. The feasibility study and materials associated with the 
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installation will remain the property of GAT, who retain the right to use them at any 
future date.  
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4.       FEE SUBMISSION AND FEE INFORMATION 
 
4.1 Fee Submission  
 
Tender Responses must include the following:  

• Introduction and Company profile.  
• Detailed methodology and proposals for meeting the aims of the commission.  
• Engagement and consultation proposals 
• A work programme identifying the timescale and completion date for each stage 

of the project.  
• Names and relevant skills and experience of all staff working on the project 

including CV of the Lead staff member. If specialist involvement is to be sub-
contracted, detail how you will manage this.  

• Evidence of company track record in providing similar services.  
• Two references for similar projects.  
• Confirmation that you have read and agree with GAT’s Standard Conditions of 

Appointment.  
• One copy of the Brief with Section 4.4 ‘Fee Submission’ completed in all parts, 

signed and dated.  
 

To be returned to Green Action Trust via tenders@greenactiontrust.org no later than      
2pm Friday 17th March 2023.   
 
Based on the Project Details given, a fee bid is required that is exclusive of VAT but 
inclusive of expenses, including venue hire and publicity material, which are judged to be 
predictable.  Although the consultant may have calculated costs on the basis of an estimate 
of time, or a percentage of the budget, or other basis, no reference should be made to the 
method of calculation. 
 
This fee will be fixed for the period described in the programme above.  Charges for any 
agreed additional work outwith the original scope of the Brief and which could not 
reasonably have been foreseen at the outset of the project are to be negotiated with the 
appointed consultant.    
  
Green Action Trust Standard Conditions of Appointment will apply and are included in 
the Appendices. 
 
4.2  Assessment criteria 
 
Tenders will be evaluated primarily on a qualitative basis. Specifically the bids will be 
assessed on an 80/20 split, on quality and cost respectively.  
 
The qualitative assessment will be based on, among other things, compliance with 
information requested and understanding of the requirements of the brief; methodology 
and technical ability of key personnel engaged on the commission, the company’s 
relevant track record of delivering this type of work and cost breakdown.  

mailto:tenders@greenactiontrust.org
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All tender submissions will be evaluated to identify the Consultant who will deliver best 
value in balancing quality and price, with a significant emphasis on the quality. This will 
include interviews if required.  
 
These instructions are designed to ensure that all tenders are given equal and fair 
consideration. It is important, therefore, that bidders provide all the information asked 
for in the format and order specified. If there is any doubt as to what is required, or if 
bidders have difficulty in providing the information requested, they should contact the 
Lead Officer in accordance with the procedure set out in 4.4 below.  
 
GAT is not bound to accept the lowest or any offer. All consultants, submitting a return, 
will be notified of the result of the tender. 
 
4.3 Requirements for Tenderers  
 
Consultants seeking to carry out the commission should meet the following 
requirements:  

• Previous experience of blue-green networks and nature-based solutions design  
• Experience of community engagement  
• All technical expertise needed to deliver the project, including but not limited to 

ecological; hydrological; engineering; and quantity surveying support  
• Capacity to deliver this work within the timescales  

 
4.4 Questions 
 
Questions relating to the Brief should be made in writing to 
tenders@greenactiontrust.org no later than 2pm on Monday 6th March 2023. Responses 
will be made available to all consultants by 2pm on Thursday 9th March 2023. 
 
 
 

mailto:tenders@greenactiontrust.org
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4.5  Fee Submission 
 
The consultant should include for all professional services needed to deliver the project, 
including Engineer, Ecologist, Landscape Architect, Quantity Surveyor and any other 
service required. 
 
 
Professional Services 
 

 
Fee: 

3.1.1   Familiarisation with the Site 
 

£ 

3.1.2 Client, Stakeholder and Community Engagement 
 

£ 

3.1.3 Preparation, production and presentation of 
options appraisals 
 

£ 
 

3.1.4 Production of Concept designs 
 

£ 

3.1.5 Production of Detailed designs 
 

£ 

3.1.6 Submission of feasibility study report and concept 
designs 

 

   
3.1.5 Preparation of production information, 

specifications, bills of quantity, estimated capital 
works costs and maintenance schedule for works 
(Stage 4)  

£ 

   
 
TOTAL FEE SUBMISSION  

 
£__________ 

 
 
Signature: 
 

………………………………… Practice: …………………………………… 
 

Capacity :  ………………………………… Address: …………………………………… 
 
…………………………………… 
 
…………………………………… 
 

Date:  ………………………………… 
 

E-mail: …………………………… 

Tel No: …………………………………   
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Map 1: Creosote Garden Location 
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Leven Concept Masterplan - – downloadable from: https://www.theleven.org/resources/ under Reports and Leven. 
 
 
Existing studies and reports: 
 

Levenmouth Active Travel and River Park Concept Design Masterplan Report  Iglu Studio 23 September 2021 

Levenmouth Active Travel and River Park Concept Design Engagement Report 
IG220/RLCP_ER_02 

Iglu Studio 23 September 2021 

Preliminary Ecological Appraisal (PEA) Leonie Alexander and Iglu Studio June 2021 

Connectivity Project – River Park Routes Map (public consultation, Dec 2022) Iglu Studio December 2022 

Connectivity Project – River Park Routes Overview and Proposed Improvements (public 
consultation, Dec 2022) 

Iglu Studio December 2022 

Connectivity Project – River Park Routes Visualisations (public consultation, Dec 2022) Iglu Studio December 2022 

Connectivity Project – Levenmouth Active Travel Network Iglu Studio December 2022 

River Leven Connectivity Project – Phase 1 Habitat Survey Report.  E. Christie  June 2019 

Leven Connectivity Project Green Network Phase 1 Report  Forth Rivers Trust  June 2019  

River Leven Project Habitat and species management plan.  Ecos countryside services  June 2020  

 
In existence, GAT seeking access to:  

Leven Connectivity Project Woodland assessment and enhancement opportunities.  Mark Hamilton Landscape Services  May 2020  

River Leven Invasive Non Native Species Survey and Method Statement  Forth Rivers Trust  25th June 2019  

Amphibian Survey Report. River Leven, Methil, Fife  Froglife Ecological Services  7 June 2019  

https://www.theleven.org/resources/
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Leven Connectivity Project – Otter and Water Vole Survey  Forth Rivers Trust  June 2019  

River Leven Terrestrial Invertebrate Survey  Buglife  May 2019  

River Leven Baseline Breeding Bird Report  Caledonian Conservation Ltd  2019  

River Leven Baseline Bat Report  Caledonian Conservation Ltd  2019  

River Leven Herbivore Impact Assessment  Forth Rivers Trust  2019  



 

 

Green Action Trust Standard Conditions of Appointment 
 
1. Conditions of Appointment 
 

 The Study will be undertaken by the Consultant on behalf of GREEN ACTION TRUST in 
accordance with this commissioning letter, the Invitation to Tender (if appropriate) and the 
Proposal.  Should there be any conflict in the content of these three documents, that of the 
commissioning letter and the Invitation to Tender shall prevail.  Any variations will require the 
written consent of GREEN ACTION TRUST and the Consultant. 

 
 The Consultant will be obliged to ensure that they, and any individuals engaged in the Study, 

have no other interests nor any other assignments which may result, in the opinion of GREEN 
ACTION TRUST, in a conflict of interest in relation to the Study. The opinion of GREEN 
ACTION TRUST in this matter will be final. 

 
2. Project Director 
 
 The Consultant will identify a Project Director for the Study and notify GREEN ACTION 

TRUST accordingly, unless the identity of the Project Director is specified in the Proposal.  
The Project Director will be responsible for completion of the Study.  GREEN ACTION 
TRUST will be informed of any delay which occurs in the commencement of or during the 
conduct of the Study.  The Project Director will be responsible for the preparation of 
presentations and for representing the Consultants in meeting with GREEN ACTION TRUST, 
and for the preparation of a final report or other agreed form of output by the Completion 
Date. 

 
3. Budgetary Control 
 
 The Consultant is required to keep the budget of the Study under review.  The fee will not be 

exceeded unless with prior written approval of GREEN ACTION TRUST.  If a requirement to 
seek approval for the budget to be exceeded arises GREEN ACTION TRUST will be notified 
immediately with an explanation. 

 
4. Purchased Materials 
 
 Equipment, books and other materials purchased by the Consultant with funds provided by 

GREEN ACTION TRUST will become the property of GREEN ACTION TRUST and will be 
handed over to GREEN ACTION TRUST on completion of the Study or termination of this 
commission.  All materials supplied to the Consultant by GREEN ACTION TRUST in 
connection with the Study will be returned to GREEN ACTION TRUST on completion of the 
Study, or termination of this commission. 

 
5. Safety at Work 
 
 The Consultant will undertake to perform the Contract subject to their obligations under the 

Health and Safety at Work, etc. Act 1974 including but not limited to: 
 

• The Act itself 
• Workplace (Health, Safety and Welfare) Regulation 1992 
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• Management of Health and Safety at Work Regulation 1999 
• Manual Handling at Work Regulation 1992 
• Provision and use of work Equipment Regulations 1998 
• Health and Safety (Display Screen Equipment) Regulation 1992 
• Personal Protective Equipment at work Regulation 1992 
• Construction (Design and Management) Regulations 2007 or any statutory re-enactment 

thereof for the time being in force 
Also 

• Disability Discrimination Act 1999 
• Disability & Equality Act 2010 

 
GREEN ACTION TRUST will inform the Consultant of all special site and/or plant 
conditions of which GREEN ACTION TRUST has specific knowledge, and site operating 
procedures and site safe operating procedures which must be acknowledged in writing by 
the Consultant. 

 
6. Assignment and Sub-contracting 
 
 Contributions by individuals engaged in the Study will be as set out in the Proposal.  Any 

changes to the individuals within the Consultants' team or changes to the amount or nature 
of the individuals’ contributions must be agreed in advance by GREEN ACTION TRUST. 

 
 The Consultant shall not, without the consent in writing of GREEN ACTION TRUST, sublet, 

assign or transfer the Contract or any part share or interest in it.  Where the Consultant 
considers it necessary to use the services of a third party the consultant shall obtain the 
written consent of GREEN ACTION TRUST. 

 
7. Confidentiality and Non-disclosure 
 

The consultant and any sub-consultants used in undertaking this commission are required to 
be compliant with all aspects of General Data Protection Regulation (EU 2016/679). 

 
 The Consultant will ensure that absolute confidentiality is observed in relation to any 

information or material made available by GREEN ACTION TRUST, or any other source, in 
connection with the Study. 

 
 No questionnaire or other forms of widely circulated documents pertaining to the work are 

to be circulated to commercial or business concerns or local authorities without the prior 
approval in writing of GREEN ACTION TRUST. 

 
 The Consultant will ensure that no communications will be made with the media in 

connection with the Study nor shall any results or articles about the Study be published 
without the prior written approval of GREEN ACTION TRUST. 

 
8. Copyright 
 
 On payment of all outstanding fees properly due, the copyright to any work or works 

prepared by the Consultant in connection with the Study shall be deemed to have been 



 

“Creosote Garden” Community Hub 
Consultants Brief 

 

 

assigned to GREEN ACTION TRUST by virtue of Section 91 (1) of the Copyright, Designs and 
Patents Act 1988.  GREEN ACTION TRUST has the right to decide whether the results 
should be published or commercially exploited and generally to use them in any way it 
considers appropriate. 

 
 GREEN ACTION TRUST will be supplied, on request, with a copy all computer software 

compiled for the purpose of the Study accompanied by full documentation appropriate for its 
use on an IBM compatible PC.  GREEN ACTION TRUST will be entitled to use the software 
supplied to it in any applications it considers appropriate. 

 
9. Access to Records 
 
 The Consultant will on request give GREEN ACTION TRUST, its representatives and any 

person duly authorised by it, reasonable facilities to inspect or view all records, accounts, 
invoices, and other documentation relating to the Study. 

 
10. Liability of the Consultant 
 
 In respect of all matters which lie within the scope of the Consultant's professional 

responsibility in relation to the services the Consultant has and will continue to exercise all 
reasonable skill, care and attention. 

 
 The Consultant acknowledges that GREEN ACTION TRUST shall be deemed to have relied 

upon the Consultant's skill and judgement in respect of those matters relating to the services 
which lie within the scope of this Agreement. 

 
 The Consultant's contracts that he will be liable to pay to GREEN ACTION TRUST his Net 

Contribution caused by a breach by the Consultant of the terms of this Agreement as follows: 
 
 a. The Net Contribution shall be such sum as shall be agreed between the Consultant and 

GREEN ACTION TRUST or as adjudged by an Arbiter to be appointed, failing 
agreement, by the Sheriff of South Strathclyde Dumfries and Galloway at Hamilton on 
the application of either GREEN ACTION TRUST or the Consultant to be the 
proportion of all losses, including economic and consequential losses, incurred by 
GREEN ACTION TRUST which have been caused by the Consultants' failure to exercise 
all reasonable skill and care in the performance of their duties and responsibilities under 
the Agreement.  This proportion is to be calculated on the basis that all other 
Consultants, Contractors and Sub-Contractors (hereinafter referred to as "the Relevant 
Parties") involved in the Study shall be deemed to have paid to GREEN ACTION TRUST 
the proportion of the loss (after apportionment between the Relevant Parties and the 
Consultants) for which they are or would have been liable. 

 b. The Consultant's only liability to GREEN ACTION TRUST shall be to pay those costs 
and losses set out in 10.3(a) hereof. 

 
11.0 Liability Insurance 
 
 It is a condition of this contract that the Consultant will maintain in force at all times the 

following liability insurances: 
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 1. Public Liability - £5 million any one accident, unlimited any one period of insurance. 
 2. Products Liability * - £1 million any one accident, £1 million any one period of 

insurance. 
 3. Professional Indemnity Insurance - £500,000 each and every claim. 
 
 It is a condition of this contract that the Consultant will produce written evidence of the 

above cover prior to commencement of the contract. 
 
 Confirmation of renewal at the appropriate date will also be required by GREEN ACTION 

TRUST. 
  
12. Breach of the Terms 
 
 In the event of a breach by the Consultant of any of the foregoing conditions or of the supply 

by the Consultant of work of unacceptable quality, GREEN ACTION TRUST will have the 
right, acting reasonably in the light of all the circumstances, to require action by the 
Consultant to remedy the breach or improve the quality of work, to claim compensation, to 
withhold sums due to the Consultant and/or to terminate the Consultants' commission, as 
GREEN ACTION TRUST in its sole discretion deems appropriate. 

 
13. Termination 
 
 The commission may be terminated earlier than the Completion Date by mutual agreement 

between GREEN ACTION TRUST and the Consultant or by either part giving one month's 
notice in writing.  In the event of such termination, the Consultant will furnish GREEN 
ACTION TRUST with such a report or other output as may be reasonable in the 
circumstances and shall be entitled to reimbursement by GREEN ACTION TRUST in respect 
of all expenditure necessarily incurred or irrevocably committed in the work undertaken up to 
the date of termination, but shall not be entitled to any payments by way of compensation. 

 
 
 
* A combined public/products insurance will be acceptable if offered by the Consultant.  
 


